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Region 9
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NCEM Prepositioned Disaster Debris Contracts
Contractor Regions
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Region 8 – Anson, Chatham. Lee, Montgomery, Moore, 

Richmond and Scotland Counties 

Region 9 – Caswell, Davie, Forsyth, Rockingham, Stokes, 

Surry and Yadkin Counties 

Region 10 – Alamance, Davidson, Durham, Guilford, 

Orange and Randolph Counties 

Region 11 – Cabarrus, Catawba, Cleveland, Gaston, 

Iredell, Lincoln, Mecklenburg, Rowan, Stanly and Union 

Counties 

Region 12 – Alexander, Alleghany, Ashe, Avery, Burke, 

Caldwell, McDowell, Mitchell, Rutherford, Watauga, 

Wilkes and Yancy Counties

Region 13 – Buncombe, Cherokee, Clay, Graham, 

Haywood, Henderson, Jackson, Macon, Madison, Polk, 

Swain, and Transylvania Counties 

Region 1 – Camden, Chowan, Currituck, Dare, Gates, 

Hertford, Pasquotank and Perquimans Counties 

Region 2 – Beaufort, Bertie, Hyde, Martin, Pitt, Tyrell 

and Washington Counties 

Region 3 – Carteret, Craven, Greene, Lenoir, Pamlico 

and Wayne Counties 

Region 4 – Cumberland, Duplin, Jones, Onslow, Pender 

and Sampson Counties 

Region 5 – Bladen, Brunswick, Columbus, Hoke, New 

Hanover and Robeson Counties 

Region 6 – Franklin, Granville, Halifax, Northampton, 

Person, Vance and Warren Counties 

Region 7 – Edgecombe, Harnett, Johnston, Nash, Wake 

and Wilson Counties 

NCEM Prepositioned Disaster Debris Contracts
Contractor Regions (County Listing)



22nd September 20



Bid Number: 19-IFB-015120-DAD Vendor: __________________________________________ 
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POINT OF CONTACT FOR ALL CONTRACT RELATED ISSUES: 

 

CONTACT NAME TELEPHONE NUMBER E-MAIL 

   

 

CONTACT INFORMATION FOR TRANSMITTING THE NOTICE TO PROCEED: 

 

CONTACT NAME TELEPHONE NUMBER E-MAIL 

   

 

PROJECT MANAGER TO BE PLACED IN THE ACTIVATING REGION 
WITHIN 24 HOURS OF RECEIPT OF THE WRITTEN NOTICE TO PROCEED: 

 
REGION CONTACT NAME TELEPHONE NUMBER E-MAIL 

 

1 

   

 

2 

   

 

3 

   

 

4 

   

 

5 

   

 

6 

   

 

7 

   

 

8 

   

 

9 

   

 

10 

   

 

Southern Disaster Recovery, LLC

Chip Patterson 864-469-9776 chip@southerndr.com

Chip Patterson 864-469-9776 chip@southerndr.com

Sonny Sims

Randy Thompson

Chip Patterson 

Chris Johnson

Sonny Sims sonny@southerndr.com

chip@southerndr.com

chris@southerndr.com

sonny@southerndr.com

randy@southerndr.com

blake@southerndr.com

chip@southerndr.comChip Patterson 

Blake Riley blake@southerndr.com

Chris Johnson chris@southerndr.com

Sonny Sims sonny@southerndr.com

904-334-9690

770-547-0951

864-901-0283

910-398-1818

864-901-0283

Blake Riley 270-217-5204

904-334-9690

270-217-5204

770-547-0951

864-901-0283



Bid Number: 19-IFB-015120-DAD Vendor: __________________________________________ 
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REGION CONTACT NAME TELEPHONE NUMBER E-MAIL 

 

11 

   

 

 

12 

   

 

13 

   

 

6.2 DISPUTE RESOLUTION 
The Vendor, Activating Entity or State agree that it is in their mutual interest to resolve disputes informally.  A claim by 
the Vendor shall be submitted in writing to the Activating Entity’s designee for resolution. A claim by the State shall be 
submitted in writing to the Vendor’s Project Manager and Activating Entity for resolution. The Vendor, Activating Entity, 
or State shall negotiate in good faith and use all reasonable efforts to resolve such dispute(s).  During the time the 
Vendor, Activating Entity or State are attempting to resolve any dispute, each shall proceed diligently to perform their 
respective duties and responsibilities under this Contract or the PA program.  If a dispute cannot be resolved between 
the Vendor, Activating Entity or State within thirty (30) days after delivery of notice, either entity may elect to exercise 
any other remedies available under this Contract, or at law.  This term shall not constitute an agreement by either Vendor, 
Activating Entity or State to mediate or arbitrate any dispute. 

6.3 CONTRACT CHANGES 
Contract changes, if any, over the life of the contract shall be implemented by contract amendments agreed to in 
writing by the NCEM, Activating Entity and Vendor. 
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Southern Disaster Recovery, LLC

Blake Riley blake@southerndr.com

Sonny Sims sonny@southerndr.com

Chris Johnson chris@southerndr.com

270-217-5204

864-901-0283

770-547-0951



Item Description of work  Cost Unit Totals

1 Vegetative and/or C&D Debris Removal from Public Property (Right-of-Way) and Hauling to 
Debris Management Sites (DMS/TDSRS) or other disposal sites (NOTE 1 & 7)  $  10.25 /CY

Items 1-13 89.40$                

2
Vegetative and/or C&D Debris Removal from Private Property (Right-of-Entry Program) and 
Publicly Owner Property (other than Right-of-Way) and hauled to DMS/TDSRS or other 
disposal sites (NOTE 1 & 7)

 $  10.50 /CY
Stumps 14-15 450.00$              
Boulders 16-17 35.00$                
Hazardous Trees/Limbs 18-23 1,125.00$          
Marine Debris 24-26 185.00$              

5 Management of DMS/TDSRS (NOTE 4)  $  1.50 /CY Sheet 1,884.40$          
6 Processing (Grinding/Chipping) of Vegetative Debris at DMS/TDSRS or Final Disposal  $  2.85 /CY

7a Reduction by chipping and grinding at DMS/TSDSRS  $  3.25 /CY
7b Reduction by compaction, or consolidation of C&D debris at DMS/TSDSRS  $  1.25 /CY
8 Processing (Open Burning) of Vegetative Debris at DMS/TDSRS or Final Disposal  $  1.45 /CY

9 Processing Burning of Vegetative debris using air curtain incinerators at DMS/TDSRS or final 
disposal  $  2.25 /CY

10 Pick Up and Haul of White Goods to an Approved Disposal Site activating entities area  $  0.85 /LB
11 Pick Up and Disposal of Household Hazardous Waste  $  3.25 /LB
12 Freon Management and Recycling  $  25.00 /UNIT
13 Biowaste transportation and disposal  $  7.00 /LB

14 24-inch diameter to 47.99-inch diameter measured 24” above ground  $   180.00 /STUMP
15 48-inch diameter and greater  $   270.00 /STUMP

16 Removal of hazardous boulders from 18” – 35.99” in diameter  $     10.00 EACH
17 Removal of hazardous boulders more than 36” in diameter  $     25.00 EACH

18 Removal of hazardous hanging limbs 2 inches or more at point of break  $     85.00 /TREE
19 Removal of hazardous standing trees 6” – 12.99” in diameter (NOTE 8)  $     50.00 EACH
20 Removal of hazardous standing trees 13” – 24.99” in diameter (NOTE 8)  $     75.00 EACH
21 Removal of hazardous standing trees 25” – 36.99” in diameter (NOTE 8)  $   175.00 EACH
22 Removal of hazardous standing trees 37” – 48.99” in diameter (NOTE 8)  $   290.00 EACH
23 Removal of hazardous standing trees more than 49” in diameter (NOTE 8)  $   450.00 EACH

24 Canal, waterway and ditch clearing  $     25.00 /LF
25 Bays and other open waters  $   125.00 /ACRE
26 Marine vessel and other land vehicle removal  $     35.00 /LF

3 Vegetative and/or C&D Debris Removal from Public Property (Right-of-Way) and Hauling 
Directly to Final Disposal Site (NOTES 2, 3 & 7)  $  11.25 /CY

4 Vegetative and/or C&D Debris Removal from Debris Management Sites (DMS/TDSRS) and 
Hauling to Final Disposal Site (NOTES 2, 3 & 7)  $  8.75 /CY

Marine Debris Removal

Extraction of hazardous stumps resulting from trees growing on the right of way 
& Hauling to Final Disposal Site (NOTE 5)

Removal of Boulders

Debris from leaners and hangers will be piled on right of ways 
and will be hauled and disposed of under items 1 – 9

REGION 1, 2, 3 and 4



ITEM DESCRIPTION (or equivalent)  Hourly Rate Totals
JD 544 Wheel Loader with debris grapple 95 Equipment 3,792.00$              
JD 644 Wheel Loader with debris grapple 110 Labor 585.00$                 
Extendaboom Forklift with debris grapple 75 Materials 10.00$  
753 Bobcat Skid Steer Loader with debris grapple 85
753 Bobcat Skid Steer Loader with bucket 75 Sheet 4,387.00$              
753 Bobcat Skid Steer Loader with street sweeper 85
30-50 H Farm Tractor with box blade or rake 25
2 – 2 ½ cu. yd. Articulated Loader with bucket 70
3 – 4 cu. yd. Articulated Loader with bucket 80
JD 648E Log Skidder 75
CAT D4 Dozer 70
CAT D5 Dozer 70
CAT D6 Dozer 80
CAT D7 Dozer 90
CAT D8 Dozer 95
CAT 125 – 140 HP Motor Grader 65
JD 690 Trackhoe with debris grapple 60
JD 690 Trackhoe with bucket and thumb 60
Rubber Tired Trackhoe with debris grapple 115
Rubber Tired Excavator with debris grapple 80
JD 310 Rubber Tired Backhoe with bucket and hoe 65
210 Prentiss Knuckleboom with debris grapple 135
CAT 623 Self-Loader Scraper 60
Hand-Fed Debris Chipper 55
300 – 400 HP Tub Grinder 190
800 – 1000 HP Tub Grinder 240
30 Ton Crane 45
50 Ton Crane 75
100 Ton Crane 100
40 – 60’ Bucket Truck 110
Greater than 60’ Bucket Truck 125
Fuel/Service Truck 65
Water Truck 55
Portable Light Plant 35
Equipment Transports 85
Lowboy Trailer with Tractor 125
Flatbed Truck 30
½ ton Pickup Truck 30
¾ ton Pickup Truck 35
1-ton Pickup Truck 40
Off road truck 20
Self-Loading Dump Truck with debris grapple 95
Single Axel Dump Truck, 5 – 12 cu. yd. 45
Tandem Axle Dump Truck, 16 – 20 cu. yd. 55
Tandem Axle Dump Truck, 21 – 30 cu. yd. 60
Tandem Axle Dump Truck, 31 – 50 cu. yd. 65

REGION 1, 2, 3 and 4



Tandem Axle Dump Truck, 51 – 80 cu. yd. 70
Power Screen 45
Stacking Conveyor 25
Chainsaw (without operator) 2
Air Curtain Incinerator, self-contained 20
Temporary Office Trailer 5
Mobile Command and Communications Trailer 10
Generators from 10KW to 30KW 15

PERSONNEL DESCRIPTION  Hourly Rate 
Operations Manager 55
Superintendent 50
Foreman 40
Safety Officer/Quality Control Inspector 45
Laborer & Traffic Control Flag person 30
Documentation Clerk 25
Time Keeper 25
HAZMAT Operator 60
HAZMAT Technician 65
Household HAZMAT Inspection and Removal Crew 75
Skilled Sawman 35
Crew Foreman with cell phone 40
Tree Climber 40

MATERIAL DESCRIPTION  /YARD 
Fill dirt for stump holes – installed (includes purchase, 
placement and shaping)  $ 10.00 

REGION 1, 2, 3 and 4
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Bid Number: 19-IFB-015120-DAD Vendor: __________________________________________ 
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POINT OF CONTACT FOR ALL CONTRACT RELATED ISSUES: 

 

CONTACT NAME TELEPHONE NUMBER E-MAIL 

   

 

CONTACT INFORMATION FOR TRANSMITTING THE NOTICE TO PROCEED: 

 

CONTACT NAME TELEPHONE NUMBER E-MAIL 

   

 

PROJECT MANAGER TO BE PLACED IN THE ACTIVATING REGION 
WITHIN 24 HOURS OF RECEIPT OF THE WRITTEN NOTICE TO PROCEED: 

 
REGION CONTACT NAME TELEPHONE NUMBER E-MAIL 

 

1 

   

 

2 

   

 

3 

   

 

4 

   

 

5 

   

 

6 

   

 

7 

   

 

8 

   

 

9 

   

 

10 

   

 

Southern Disaster Recovery, LLC

Chip Patterson 864-469-9776 chip@southerndr.com

Chip Patterson 864-469-9776 chip@southerndr.com

Sonny Sims

Randy Thompson

Chip Patterson 

Chris Johnson

Sonny Sims sonny@southerndr.com

chip@southerndr.com

chris@southerndr.com

sonny@southerndr.com

randy@southerndr.com

blake@southerndr.com

chip@southerndr.comChip Patterson 

Blake Riley blake@southerndr.com

Chris Johnson chris@southerndr.com

Sonny Sims sonny@southerndr.com

904-334-9690

770-547-0951

864-901-0283

910-398-1818

864-901-0283

Blake Riley 270-217-5204

904-334-9690

270-217-5204

770-547-0951

864-901-0283



Bid Number: 19-IFB-015120-DAD Vendor: __________________________________________ 
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REGION CONTACT NAME TELEPHONE NUMBER E-MAIL 

 

11 

   

 

 

12 

   

 

13 

   

 

6.2 DISPUTE RESOLUTION 
The Vendor, Activating Entity or State agree that it is in their mutual interest to resolve disputes informally.  A claim by 
the Vendor shall be submitted in writing to the Activating Entity’s designee for resolution. A claim by the State shall be 
submitted in writing to the Vendor’s Project Manager and Activating Entity for resolution. The Vendor, Activating Entity, 
or State shall negotiate in good faith and use all reasonable efforts to resolve such dispute(s).  During the time the 
Vendor, Activating Entity or State are attempting to resolve any dispute, each shall proceed diligently to perform their 
respective duties and responsibilities under this Contract or the PA program.  If a dispute cannot be resolved between 
the Vendor, Activating Entity or State within thirty (30) days after delivery of notice, either entity may elect to exercise 
any other remedies available under this Contract, or at law.  This term shall not constitute an agreement by either Vendor, 
Activating Entity or State to mediate or arbitrate any dispute. 

6.3 CONTRACT CHANGES 
Contract changes, if any, over the life of the contract shall be implemented by contract amendments agreed to in 
writing by the NCEM, Activating Entity and Vendor. 
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Southern Disaster Recovery, LLC

Blake Riley blake@southerndr.com

Sonny Sims sonny@southerndr.com

Chris Johnson chris@southerndr.com

270-217-5204

864-901-0283

770-547-0951



Item Description of work  Cost Unit Totals

1 Vegetative and/or C&D Debris Removal from Public Property (Right-of-Way) and Hauling to 
Debris Management Sites (DMS/TDSRS) or other disposal sites (NOTE 1 & 7)  $       9.50 /CY

Items 1-13 86.15$                

2
Vegetative and/or C&D Debris Removal from Private Property (Right-of-Entry Program) and 
Publicly Owner Property (other than Right-of-Way) and hauled to DMS/TDSRS or other 
disposal sites (NOTE 1 & 7)

 $       9.75 /CY
Stumps 14-15 450.00$              
Boulders 16-17 35.00$                
Hazardous Trees/Limbs 18-23 1,065.00$          
Marine Debris 24-26 185.00$              

5 Management of DMS/TDSRS (NOTE 4)  $       1.50 /CY Sheet 1,821.15$          
6 Processing (Grinding/Chipping) of Vegetative Debris at DMS/TDSRS or Final Disposal  $       2.85 /CY

7a Reduction by chipping and grinding at DMS/TSDSRS  $       3.25 /CY
7b Reduction by compaction, or consolidation of C&D debris at DMS/TSDSRS  $       1.25 /CY
8 Processing (Open Burning) of Vegetative Debris at DMS/TDSRS or Final Disposal  $       1.45 /CY

9 Processing Burning of Vegetative debris using air curtain incinerators at DMS/TDSRS or final 
disposal  $       2.25 /CY

10 Pick Up and Haul of White Goods to an Approved Disposal Site activating entities area  $       0.85 /LB
11 Pick Up and Disposal of Household Hazardous Waste  $       3.25 /LB
12 Freon Management and Recycling  $     25.00 /UNIT
13 Biowaste transportation and disposal  $       7.00 /LB

14 24-inch diameter to 47.99-inch diameter measured 24” above ground  $   180.00 /STUMP
15 48-inch diameter and greater  $   270.00 /STUMP

16 Removal of hazardous boulders from 18” – 35.99” in diameter  $     10.00 EACH
17 Removal of hazardous boulders more than 36” in diameter  $     25.00 EACH

18 Removal of hazardous hanging limbs 2 inches or more at point of break  $     85.00 /TREE
19 Removal of hazardous standing trees 6” – 12.99” in diameter (NOTE 8)  $     50.00 EACH
20 Removal of hazardous standing trees 13” – 24.99” in diameter (NOTE 8)  $     75.00 EACH
21 Removal of hazardous standing trees 25” – 36.99” in diameter (NOTE 8)  $   175.00 EACH
22 Removal of hazardous standing trees 37” – 48.99” in diameter (NOTE 8)  $   290.00 EACH
23 Removal of hazardous standing trees more than 49” in diameter (NOTE 8)  $   390.00 EACH

24 Canal, waterway and ditch clearing  $     25.00 /LF
25 Bays and other open waters  $   125.00 /ACRE
26 Marine vessel and other land vehicle removal  $     35.00 /LF

3 Vegetative and/or C&D Debris Removal from Public Property (Right-of-Way) and Hauling 
Directly to Final Disposal Site (NOTES 2, 3 & 7)  $     10.50 /CY

4 Vegetative and/or C&D Debris Removal from Debris Management Sites (DMS/TDSRS) and 
Hauling to Final Disposal Site (NOTES 2, 3 & 7)  $       7.75 /CY

Marine Debris Removal

Extraction of hazardous stumps resulting from trees growing on the right of way 
& Hauling to Final Disposal Site (NOTE 5)

Removal of Boulders

Debris from leaners and hangers will be piled on right of ways 
and will be hauled and disposed of under items 1 – 9

REGION 5



ITEM DESCRIPTION (or equivalent)  Hourly Rate Totals
JD 544 Wheel Loader with debris grapple 95 Equipment 3,792.00$              
JD 644 Wheel Loader with debris grapple 110 Labor 585.00$                 
Extendaboom Forklift with debris grapple 75 Materials 10.00$                   
753 Bobcat Skid Steer Loader with debris grapple 85
753 Bobcat Skid Steer Loader with bucket 75 Sheet 4,387.00$              
753 Bobcat Skid Steer Loader with street sweeper 85
30-50 H Farm Tractor with box blade or rake 25
2 – 2 ½ cu. yd. Articulated Loader with bucket 70
3 – 4 cu. yd. Articulated Loader with bucket 80
JD 648E Log Skidder 75
CAT D4 Dozer 70
CAT D5 Dozer 70
CAT D6 Dozer 80
CAT D7 Dozer 90
CAT D8 Dozer 95
CAT 125 – 140 HP Motor Grader 65
JD 690 Trackhoe with debris grapple 60
JD 690 Trackhoe with bucket and thumb 60
Rubber Tired Trackhoe with debris grapple 115
Rubber Tired Excavator with debris grapple 80
JD 310 Rubber Tired Backhoe with bucket and hoe 65
210 Prentiss Knuckleboom with debris grapple 135
CAT 623 Self-Loader Scraper 60
Hand-Fed Debris Chipper 55
300 – 400 HP Tub Grinder 190
800 – 1000 HP Tub Grinder 240
30 Ton Crane 45
50 Ton Crane 75
100 Ton Crane 100
40 – 60’ Bucket Truck 110
Greater than 60’ Bucket Truck 125
Fuel/Service Truck 65
Water Truck 55
Portable Light Plant 35
Equipment Transports 85
Lowboy Trailer with Tractor 125
Flatbed Truck 30
½ ton Pickup Truck 30
¾ ton Pickup Truck 35
1-ton Pickup Truck 40
Off road truck 20
Self-Loading Dump Truck with debris grapple 95
Single Axel Dump Truck, 5 – 12 cu. yd. 45
Tandem Axle Dump Truck, 16 – 20 cu. yd. 55
Tandem Axle Dump Truck, 21 – 30 cu. yd. 60
Tandem Axle Dump Truck, 31 – 50 cu. yd. 65

REGION 5



Tandem Axle Dump Truck, 51 – 80 cu. yd. 70
Power Screen 45
Stacking Conveyor 25
Chainsaw (without operator) 2
Air Curtain Incinerator, self-contained 20
Temporary Office Trailer 5
Mobile Command and Communications Trailer 10
Generators from 10KW to 30KW 15

PERSONNEL DESCRIPTION  Hourly Rate 
Operations Manager 55
Superintendent 50
Foreman 40
Safety Officer/Quality Control Inspector 45
Laborer & Traffic Control Flag person 30
Documentation Clerk 25
Time Keeper 25
HAZMAT Operator 60
HAZMAT Technician 65
Household HAZMAT Inspection and Removal Crew 75
Skilled Sawman 35
Crew Foreman with cell phone 40
Tree Climber 40

MATERIAL DESCRIPTION  /YARD 
Fill dirt for stump holes – installed (includes purchase, 
placement and shaping)  $ 10.00 

REGION 5
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 NOTICE TO PROCEED 
 

Date 
Company Representative: 
Contractor's Name: 
Contractor's Address: 
 
Re: Region ____ Debris Removal Services Contract Activation by ________________ (hereafter referred to as 
Activating Entity) 
 
Dear (Company Representative): 
 
Pursuant to the terms of the Region __ debris removal services contract dated _____________________, you (the 
"Contractor") are hereby given notice that Activating Entity is activating the contract for removal of debris resulting 
from (brief description of disaster causing activation).  As per the contract, you are required to respond to this 
NOTICE TO PROCEED within 24 hours of receipt of this notice.  Additionally, you are required to place project 
personnel, including the project manager, in the jurisdiction with the same 24-hour period.  Please respond by 
contacting _______________________ directly at _______________________ upon receipt of this NOTICE to make 
necessary arrangements for beginning work under this Notice to Proceed.   You should also sign and date this original 
and return it to my attention by facsimile at ____________________ (enter fax number) or via scan to 
___________________ (enter email). 
 
As you know, your company is required to execute a payment and performance bond equal to 100% of the estimated 
cost of the debris removal services within 10 days of receipt of this NOTICE TO PROCEED.  The estimated cost of 
debris removal for this activation is $ ___________.  Please have this executed bond forwarded to my attention as 
required under the contract.   
 
Pursuant to the contract, you are hereby instructed to submit a work plan to detail seven (7) and fourteen (14) days 
of projected work activity prior to beginning work in Activating Entity’s jurisdiction.  Please provide this plan no later 
than __________, and be prepared to meet with Activating Entity personnel to discuss this plan and the services the 
county expects to be provided to meet its needs in debris removal following this disaster.  Please also keep in mind 
that Activating Entity may prioritize areas where your company shall perform specified activities. 
 
Your company will have 180 days from the date of this Notice to Proceed to complete the debris removal services 
required under the contract.  Additionally, all requirements set out in the contract and the Bid Specifications made a 
part thereof shall be complied with at all times throughout the project. 
 
Your Activating Entity point of contact for this debris removal project is ____________ (name of person) with the 
(name of activating entity office or department).  He/she may be contacted at (telephone number and email address) 
______________ and is duly authorized to administer this contract for and in the name of Activating Entity. Any 
questions related to this activation should be directed to him/her. 
 

ACTIVATING ENTITY      CONTRACTOR 

 _____________________________     ____________________________      

Name Authorized Signature, [Insert Title]     Name Authorized Signature, [Insert Title]  

_____________________________     ____________________________  

Issued Date         Received Date 





DebrisTech Section 1 : Completed Required Documents

Project Manager and Customer Service 
Points of Contact for All Contract Related Issues 

Contact Information for Transmitting Notice to Proceed 

Project Manager to Respond with in 24 Hours By Region  

Brooks Wallace, President 601-658-9598 brooks@debristech.com

Debra McCormick, Business Manager 601-658-9598 debra@debristech.com

Brooks Wallace, President 601-658-9598 brooks@debristech.com

Debra McCormick, Business Manager 601-658-9598 debra@debristech.com

Region Project Manger Contact Number Email

1 Robert Ellis 601-467-9378 relleis@debristech.com

2 William Harrison 601-880-035 wharrison@debristech.com

3 Caleb Fortenberry 601-248-7341 cfortenberry@debristech.com

4 H. Les Dungan III 601-441-6411 les@dunganeng.com

5 Brooks Wallace 601-916-1113 brooks@debristech.com

6 Ryan Holmes 601-757-7313 ryan@debristech.com

7 Tyler Williamson 601-862-8947 twilliamson@debristech.com

8 Jeff Dungan 601-441-6184 jeff@dunganeng.com

9 Lee Mock 601-441-3424 lmock@dunganeng.com

10 Herman L. Dungan IV 601-441-8370 hdungan@debristech.com

11 John McNeese 601-441-7067 jmcneese@debristech.com

12 Hunter Austin 662-809-1023 haustin@debristech.com

13 Dennis Cruthirds 228-596-5431 dennis@debristech.com

Protecting Communities. Leading Recovery.

21



POSITIONS Hourly Rate

Project Manager
65.00$      

Operations Manager
55.00$      

Scheduler/Expeditors
1.00$      

GIS Analyst
1.00$      

Field Supervisors
45.00$      

Debris Site/Tower Monitors
36.00$      

Environmental Specialist
50.00$      

Project Inspectors (Citizen Drop-Off 

Site Monitors) 36.00$      

Load Ticket Data Entry Clerks (QA/QC)
1.00$      

Billing/Invoice Analysts
1.00$      

Administrative Assistants
1.00$      

Field Coordinators (Crew Monitors)
36.00$      

TOTAL
328.00$                   

OTHER REQUIRED POSITIONS (Include 

Title)

TOTAL
-$       

DebrisTech, LLC - Pricing
32
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 NOTICE TO PROCEED 
 

Date 
Company Representative: 
Contractor's Name: 
Contractor's Address: 
 
Re: Region ____ Debris Removal Monitoring Services Contract Activation by ________________ (hereafter referred 
to as Activating Entity) 
 
Dear (Company Representative): 
 
Pursuant to the terms of the Region __ debris removal monitoring services contract dated _____________________, 
you (the "Contractor") are hereby given notice that Activating Entity is activating the contract for debris removal 
monitoring services resulting from (brief description of disaster causing activation).  As per the contract, you are 
required to respond to this NOTICE TO PROCEED within 24 hours of receipt of this notice.  Additionally, you are 
required to place project personnel, including the project manager, in the jurisdiction with the same 24-hour period.  
Please respond by contacting _______________________ directly at _______________________ upon receipt of this 
NOTICE to make necessary arrangements for beginning work under this Notice to Proceed.   You should also sign and 
date this original and return it to my attention by facsimile at ____________________ (enter fax number) or via scan 
to ___________________ (enter email). 
 
As you know, your company is required to execute a payment and performance bond equal to 100% of the estimated 
cost of the debris removal services within 10 days of receipt of this NOTICE TO PROCEED.  The estimated cost of 
debris removal for this activation is $ ___________.  Please have this executed bond forwarded to my attention as 
required under the contract.   
 
Pursuant to the contract, you are hereby instructed to submit a work plan to detail seven (7) and fourteen (14) days 
of projected work activity prior to beginning work in Activating Entity’s jurisdiction.  Please provide this plan no later 
than __________, and be prepared to meet with Activating Entity personnel to discuss this plan and the services the 
county expects to be provided to meet its needs in debris removal following this disaster.  Please also keep in mind 
that Activating Entity may prioritize areas where your company shall perform specified activities. 
 
Your company will have 180 days from the date of this Notice to Proceed to complete the debris removal monitoring 
services required under the contract.  Additionally, all requirements set out in the contract and the Bid Specifications 
made a part thereof shall be complied with at all times throughout the project. 
 
Your Activating Entity point of contact for this debris removal project is ____________ (name of person) with the 
(name of activating entity office or department).  He/she may be contacted at (telephone number and email address) 
______________ and is duly authorized to administer this contract for and in the name of Activating Entity. Any 
questions related to this activation should be directed to him/her. 
 

ACTIVATING ENTITY      CONTRACTOR 

 _____________________________     ____________________________      

Name Authorized Signature, [Insert Title]     Name Authorized Signature, [Insert Title]  

_____________________________     ____________________________  

Issued Date         Received Date 


